SOQ No. 13-CSC-04
REQUEST FOR STATEMENTS OF QUALIFICATIONS for
ARCHITECTURAL/ENGINEERING SERVICES on an
INDEFINITE DELIVERY QUANTITY (IDQ) CONTRACT BASIS

Summary

SCOPE OF SERVICES:

The Frederick County Department of Procurement and Contracting on behalf of the Division of
Public Works (DPW) is soliciting statements of qualifications (SOQ) and letters of interest from
consulting firms to provide Architectural/Engineering services on an indefinite delivery quantity
(IDQ) contract basis. The work performed under this contract will involve
Architectural/Engineering services associated with Capital Improvement Projects (CIP) for both
new and renovation projects as needed on a task order basis.

The scope of work may include but may not be limited to the types of projects listed below:

1. Design and Engineering of Smaller Building Projects:

The IDQ contract may be used to obtain full architectural, structural, mechanical,
electrical and plumbing engineering design services and fire protection systems for
smaller building construction projects where the design fee is less than $250,000. The
scope of work would include complete design and construction administration services,
along with bid phase services. The contract allows for the IDQ Consultant to contract
with outside consultants as necessary to provide the full range of design services such

as:
e MEP design and consultation (HVAC replacements, etc.),
¢ hazardous materials (Hazmat) studies,

e parking plans and

e site analysis.

2. Design and Engineering of Miscellaneous Improvement and Renovation Projects:

The IDQ contract may be utilized to provide design and engineering services of smaller
improvement and renovation projects under $250,000 in design value which are
typically administered by the County’s Maintenance Department. Such projects may
include reorganization and remodeling of County office spaces, repair and remediation
work, roof replacements and retrofitting of County facilities to comply with the
Americans with Disabilities Act (ADA).



Space Planning and Programming Studies:

On some building projects, the County may choose to hire a design consultant to
perform a space planning and programming study before proceeding with the actual
design phase to analyze and identify the needs of the using agency involved with the
project and formulate these needs into a final comprehensive report. A preliminary
cost estimate for the project is prepared based on the scope of the space and program
requirements, which is included in the final comprehensive report, and is then used to
establish a meaningful budget for the project. In addition to providing valuable cost
information, this report also serves as the basis for defining the scope of services for
hiring an architect to design the project. If this project then goes to full RFP, the IDQ
Consultant may not be eligible for consideration.

Cost Estimating Services:

Cost estimating services may be part of the scope of services on projects where full
design and engineering are required or they may be requested independently as a
means of validating costs prepared by other consultants and contractors under
contract with the County. Certain task orders may require that an independent
professional cost estimator prepare cost estimates, depending on the need.

Surveying Services:

If required, the consultant shall provide survey services for the preparation of design
drawings, site improvement plans and soil boring stakeout.

Geotechnical Services:

Geotechnical services shall include all services deemed necessary and appropriate to
produce a complete and comprehensive geotechnical report representative of the site,
including:

e determination of boring locations, stakeout, field sampling, laboratory testing and
analysis, and

e preparation of a soils report, complete with design recommendations for
foundations, pavement sections, soil amendments, etc.

Constructability Review of Construction Documents:

The IDQ contract may also be used as a means of contracting with design professionals
to assist County staff in performing reviews of construction documents prepared by other
design consultants under contract with the County.



10.

Project Management:

On some building projects, the County may choose to hire a Project Manager to perform
and assist with scheduling meetings/coordination of A/E’s as may be needed to assist
County staff with project workload.

Emergency Work:

Occasions may occur when the County will need to issue a task order on an emergency
basis and if so, the IDQ Consultant may be required to respond and go to work on a task
order within 24 hours notice. If applicable, compensation for emergency work requiring
higher than normal hourly rates will be paid in accordance with a multiplier.

MEP Consulting and Design:

These services shall be obtained and maintained by the A/E for All services deemed
necessary and appropriate to produce a complete and comprehensive MEP package
using ASHRE guidelines 90.1, 62.1, 55, SMACNA IAQ guidelines for occupied buildings
under construction, 2nd edition ANSI/SMACNA 008-2008, County OPRs, and
Maintenance standards checklist items. The A/E shall obtain a minimum of two proposals
for MEP Services, which shall be submitted, along with a recommendation of selection, to
the Project Manager for review and concurrence as part of the task order fee proposal.



